

REPAIR QUOTE

No. VC-169-001A

PROPERTY 1811 S Quebec Way #169, Denver, CO 80231	DATE October 3, 2026
PREPARED FOR Seller, 1811 S Quebec Way #169	VALID THROUGH October 7, 2026
BASIS Alpine Building Performance home inspection, 9/30/2026	OPTION Option A: Full flooring replacement
SCOPE Inspection repairs with full carpet and LVP replacement	
ITEMS 34 inspection items	

Each item number below opens that item in the inspection report. [View the full inspection report](#)

REPORT ITEM	REPAIR	PRICE
Electrical		\$1,894
5.5.1	Loose Receptacle West bedroom: Loose outlet not secured in the box: re-secure	\$36
5.5.2	Cover Plates Missing (1 more defect) East bedroom, sump pump, attic, one more: Missing or broken cover plates: install	\$83
5.6.1	No GFCI Protection Installed Kitchen, laundry: No GFCI protection: install GFCI outlets	\$324
8.7.1	Disconnect - Not Present Mechanical room: No disconnect within 6 ft of the furnace and AC: install one	\$204
11.2.1	Safety Recommendation - Install Additional Smoke Alarms Bedrooms: add a hardwired smoke alarm in each bedroom	\$456
11.3.1	Safety Recommendation - Install Additional CO Detectors 2nd floor: add a hardwired CO alarm within 15 ft of the bedrooms	\$132
	PERMIT Permit, inspection and licensed sign-off City and County of Denver electrical permit and inspection, with sign-off on the electrical work by a licensed electrician	\$659
Plumbing		\$2,527
4.9.1	High Water Pressure - Adjust Or Install Water Pressure Regulator Main water line: Water pressure is high: install a pressure reducing valve, set 40 to 80 psi	\$480
7.2.1	Outdated Valve Basement east: Main water shutoff is an old gate valve: replace with a ball valve	\$240
7.4.1	Slow Draining Drain Basement bath: Slow drain: clear the line	\$180
7.5.1	Toilet - Loose At Floor East bedroom bath: Toilet loose at floor: reset with new wax ring and bolts	\$180
7.5.2	Shower - Leaking Shower Head 2nd floor baths: Shower heads leak at the connection: rebuild or replace	\$240

REPORT ITEM	REPAIR	PRICE
7.5.3	Diverter - Tub Shower Diverter Does Not Fully Engage West bedroom bath: Tub and shower diverter does not fully engage: repair or replace	\$480
10.8.1	Rubber Hoses Installed Laundry: Replace rubber washer hoses with braided stainless	\$180
	PERMIT Permit, inspection and licensed sign-off City and County of Denver plumbing permit and inspection, with sign-off on the plumbing work by a licensed plumber	\$547
Heating, cooling and gas		\$1,446
7.7.1	Combustion Air - Dedicated Source Not Identified Mechanical room: the inspector did not identify a dedicated combustion air source; heating and cooling trade to evaluate and correct to code	\$720
7.8.1	Outdated Gas Valve Furnace: replace the old gas shutoff with a ball valve	\$360
8.1.1	Maintenance Note: HVAC Equipment Furnace and AC: Clean and service both units; CO and backdraft check	\$300
8.6.1	Combustion Air - Dedicated Source Not Identified Same repair as 7.7.1 (the report lists it under both water heater and furnace); priced once there	<i>With 7.7.1</i>
8.8.1	Filter Dirty - Replace Furnace: Replace dirty air filter	\$31
	PERMIT Permit and inspection City and County of Denver gas and mechanical permit and inspection	\$35
Interior, doors and safety		\$7,680
4.5.1	Weatherstripping - Damaged/Missing/Improperly Installed West and east entries: Replace damaged or missing door weatherstripping	\$180
4.5.2	Door Knobs/Locks/Latches - Damaged, Malfunctioning Or Missing Deck closet: Door knob or latch damaged: repair or replace	\$120
4.5.3	Screen (Sliding/Storm Door) - Damaged, Old Or Missing West entry: Screen door screen damaged: rescreen or replace	\$240
4.7.1	Risers - Too Tall West deck: Stair risers over 7-3/4 in: rebuild steps to code	\$360
11.4.1	Sliding Door - Floor Guides/Bumpers Broken Or Missing 2nd floor: replace the broken or missing sliding closet door floor guides	\$120
11.5.1	Perimeter Caulking Bedrooms, living room: Touch up interior window caulking	\$120
11.5.3	Channel Rod - Stuck/Damaged Living room: Window balance rod stuck or damaged: repair	\$240
11.6.1	Flooring - Damaged (General) (4 more defect) 1st floor: replace the hard flooring with LVP, which also resolves the 5 damaged spots	\$2,880
11.6.2	Carpet - Dirty/Stained (1 more defect) Throughout: replace the dirty and stained carpet, including the stairs	\$1,920
11.7.1	Touchup Paint (1 more defect) Throughout: touch-up paint, caulk and minor repair on walls, ceilings and trim	\$360
11.7.2	Wall/Ceiling - Minor Cracking Living room: patch and paint minor wall and ceiling cracks	\$360

REPORT ITEM	REPAIR	PRICE
11.7.3	Evidence Of Moisture - Staining - Inactive Staircase: seal and repaint the stain the inspector found inactive	\$120
11.9.1	Counter - Cracked/Chipped/Delamination Kitchen: Countertop cracked, chipped or delaminating: repair	\$120
11.9.2	Cabinet - Refinish Needed Kitchen: Cabinet finish worn: refinish	\$360
11.10.1	Shower Surround Ends Below Shower Head All baths: Shower surround stops below the head: seal and finish the wall above it	\$180
Fireplace		\$300
8.9.1	Wood Burning - Recommend Professional Cleaning And Service Fireplace: Wood burning fireplace: chimney sweep and inspection	\$300

Inspection items	33 items · \$12,606
Permits, inspections and licensed sign-off	\$1,241
TOTAL	\$13,847

TERMS

- 1. Each price covers labor and materials to complete the repair described for that report item.
Each item number links to its section of the inspection report.
- 2. Included are the report items priced above, including the west deck stairs. Roof, siding, grading and landscaping maintained by the HOA are not included.
- 3. Provided this quote is accepted by October 7, 2026 and permits are issued in the normal course, work will be completed before the October 21, 2026 closing.
- 4. Permit lines cover the City and County of Denver permit fees and inspections and, for the electrical and plumbing work, sign-off by a licensed electrician and a licensed plumber.
- 5. Conditions concealed behind walls, floors or finishes are not included; any change to the work or price is agreed in writing before that work proceeds.
- 6. This quote is valid through October 7, 2026.

Guess Oka Member, Velocity Contracting LLC	October 3, 2026 Date
Accepted by seller, signature	Date